(*f*) That no operation shall take place in the forest after sunset and before sunrise.

(*g*) That he shall not sublet the contract to anybody except with the written sanction of the District Forest Officer.

(*h*) That he shall have no right whatsoever over the coupe and over the fuel or charcoal left unremoved in any of the coupes, after 30th June 1939.

(*i*) That he shall maintain a register in the form prescribed by the District Forest Officer showing the number of trees felled and the outturn of charcoal resulting therefrom and shall keep it open for the examination of Forest Officers above the grade of Guards.

(*j*) That for any breach of any of the conditions of the contract by the contractor or his agents, the contract shall be void at the option of the District Forest Officer and that the latter may, after issuing to the contractor a notice of the cancellation of the contract, enforce forfeiture of all or any part of the deposit and shall resell the right or work it departmentally at the risk of the contractor as in clause (2) *supra*. If the deposit or part thereof is so forfeited, it shall be immediately made good by the contractor.

L. SRINIVASA MURTHI,
District Forest Officer.

ENGINEERING DEPARTMENT

BUILDINGS DIVISION, BANGALORE.

Notification dated 26th December 1938.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 16th January 1939 upto 2 P.M., for constructing Store Shed making use of available old materials of Mantap design in Government Electric Factory, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of September 1939.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Buildings Division, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 475 in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for constructing store shed in Government Electric Factory, Bangalore," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quatations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for constructing a " Store Shed " making use of available old materials of Mantap design in Government Electric Factory, Bangalore. (Mangalore Tiled Roofing).

Sl. No.	Items of work	Unit	Rates estimated	Quantity	Rate to be quoted
			Rs. a. p.		Rs.
1	Earthwork excavation and forming with a lead of 750'	C.yd.	0 4 6	193	
2	Stone jelly concrete in lime mortar	C.ft.	0 3 3	1,304	
3	Size stone in lime mortar for foundation and basement	„	0 4 6	744	

Sl. No.	Items of work	Unit	Rates estimated	Quantity	Rates to be quoted
			Rs. a. p.		Rs.
4	Burnt brick in lime mortar	C.ft.	0 4 0	5,472	
5	Burnt stone slabs 5 to 6″ thick one line dressed for exposed faces and fixed in lime mortar (old burnt stone slabs availabel at site) ..	S.ft.	0 2 0	928	
6	Providing trusses and fixing including painting, etc., as per Marin's specifications 10′ from centre to centre	Cwt.	16 0 0	66	
7	Teakwood wrought and put up including wood oiling	C.ft.	5 0 0	389	
8	Roofing with 1st Class Mangalore pattern tiles on teak wood reapers 2″×1″	Sqr.	22 0 0	59.84	
9	Teakwood doors frames 4″×5″ with panelled shutters $1\frac{1}{4}$″ thick folding doors with hinges, bolts, painting, etc., complete	S.ft.	1 12 0	68	
9a	Providing and fixing teak wood doors frames $3\frac{1}{2}$″×4″ panelled shutters $1\frac{1}{4}$″ thick with hinges, bolts painting, etc., complete	,,	1 8 0	77	
10	Teakwood windows with frames 3″×4″ with iron bars $\frac{3}{4}$″ dia. $4\frac{1}{2}$″ c to c with glazed shutters hinges, etc., complete, expanded metal fixed inside, painting, etc., complete	,,	2 0 0	288	
11	Chunam plastering	Sqr.	3 0 0	80.05	
11a	White washing 2 coats	,,	0 4 0	80.05	
12	Flooring with burnt stone slabs over 3″ lime mortar quoin dressing and fixed	Sqr.	20 0 0	39·00	
13	Mortar band over roofing	R.ft.	0 3 0	84	
14	Teakwood eave board from 12″ to 9″ wide $\frac{3}{4}$″ thick including painting	,,	0 8 0	360	
15	Mangalore ridge tiles set in mortar	,,	0 7 0	136	
16	Cement pointing to basement	Sqr.	3 0 0	6.64	
17	Drilling holes in slabs for fixing girders	Each	0 4 0	54	
18	Providing and fixing R.C. ventilators	Sq.ft.	1 0 0	12	
19	Fixing R. S. Tatas tested girders above big doors including hoisting fixing and painting 6″×3″ at 12 lbs.	Cwt.	14 0 0	2.14	
20	Boxing girders with terrace brick in cement mortar	R.ft.	0 6 0	10	
21	Constructing steps in front of doors with available slabs	L.S.	..	..	20
22	Dismantling old mantapam design building now used as lumber Stores Shed as per details below:				
	(*a*) Removing parapet wall $1\frac{1}{4}$″×$1\frac{1}{8}$ of burnt brick in in mortar including coping	R.ft.	0 0 4	290	
	(*b*) Removing burnt stone slab roofing with cement and stacking at places	Sqr.	3 0 0	26.04	
	(*c*) Removing beams 1′×1′×6′	Each	0 8 0	60	
	(*d*) Removing vertical pillars ($11\frac{1}{2}$′ high) and stacking	,,	0 8 0	40	
	(*e*) Removing capitals	,,	0 4 0	40	
	(*f*) Removing size stone in mortar and removing debris	C.ft.	0 0 4	5,195	
	(*g*) Removing burnt stone slab flooring ..	Sqr.	3 0 0	2,301	
23	Old size stone in lime mortar	C.ft.	0 2 6	2,924	

B. R. GARUDACHAR,
Executive Engineer.

MANDYA DIVISION.

Abstract Notification dated 16th December 1938.

The attention of the public is hereby invited to the Advertisement, published in pages 2267-2271 of the issue, dated 22nd December 1938 in *Mysore Gazette*, calling for tenders for constructing District Hospital at Mandya.

The last date of receipt of tender is up to 12 noon on 9th January 1939.

M. V. KRISHNASWAMY IYENGAR,
Executive Engineer.